

**Pre-Bid Briefing  
EWP 3B: Civil Sitework  
Phase 2**

September 7, 2023



**KIEWIT SHEA TRAYLOR JV**  
**CP2 TUNNEL AND TRACK**



# Agenda

---

- Introductions
- CP2 Overview
- Early Works Package 3B
- Bid Opportunities and Schedule
- Project Requirements
- Working with KSTJV

# CP2 Overview


- **Scope:** Tunnel / Trackwork
- **Overall Estimated Budget:** \$3 - \$3.5 Billion
- **Delivery Method:** Progressive Design-Build
- **Milestone Schedule:**
  - LNTP – June 9, 2022
    - Innovations Period
  - NTP1 – September 8, 2022
    - Stage 1 – Programming Services
  - **NTP1a – February 21, 2023**
    - **Stage 1 – Design Work and Early Works**
  - NTP2 – June 2024
    - Stage 2 - Construction
  - CP2 Substantial Completion - 2030



# Early Works Package 3A, 3B, 3C: Google Earth



# Early Works Packages: **Site Map**



# Bid Opportunities EWP 3B

- Miscellaneous Pipes & Pumps
- Precast Manholes
- Misc. Steel
- Wells Sub
- Rebar
- Auger Cast Piles & Rigid Inclusion Piles
- Yard Lighting
- Electrical
- Sheet Piles

**Bid Due Date: September 29, 2023**

# CP 2 - Project Requirements

## Project Labor Agreement

- PLA with sub/contractors of all tiers from Santa Clara and San Benito Building & Construction Trades Council and its affiliated local Unions.
- Applies to VTA contracts of \$2 million and above
- Does not replace, interfere with, abrogate, diminish or modify existing local or national collective bargaining agreements in effect during Project duration.

## DBE/SBE Participation

- **DBE: 15%**  
Only DBE firms **certified by CUCP** will count toward DBE participation.
- **SBE: 20%**  
Only SBE firms **certified by VTA** or firms SB-Micro verified by **California DGS** will be counted for SBE participation.
- The 20% SBE goal is inclusive of the DBE goal, for this contract.
- **Indicate DBE/SBE participation dollars in bid submissions**

## Owner-Controlled Insurance Program

- The sponsor of the insurance program will be the Santa Clara Valley Transportation Authority (VTA).
- Enrolled Participants will generally include all contractors and subcontractors of every tier involved with on-site project construction.

# Connect with Us

## 1. Bidder's List

Help us understand your capabilities and bidding interests.

[Bidders List](#)

## 2. Scope - Capability Alignment

We will align your capabilities to the bid packages based on your Bidders List information.



### VTA's BART Silicon Valley Phase II Extension Tunnel and Trackwork Project (CP2)

Please fill out the form below to register your interest as a potential subcontractor and receive invitations to bid on packages relevant to your business and services.

#### Required Information

**Company Name \***

**Email \***

*For Invitations to Bid and other solicitation-related correspondence*

**Website / URL \***

**Street Address \***

**City \***

**State \***

Select

**Type of Work \***

Briefly describe your company's services and/or types of work you are interested in providing for this project.

## 3. Invitations to Bid

When there is a match, your company will be invited into the BuildingConnected bid dashboard of the relevant bid package.


All bid invitations and vendor communications regarding plans, specs, and addenda are issued through [BuildingConnected](#).



# BuildingConnected

The screenshot shows the BuildingConnected web application interface. At the top left is the logo for BUILDINGCONNECTED. Below it is a dark green header bar with a back arrow and the text "← Back to Projects". The main title of the project is "CP2 - BART Silicon Valley Phase II (BSVII) Tunnel / Trackwork". Below the title is a navigation menu with tabs for "Bid Packages", "Messages", "Files", "Information", "Bid Forms", "Team", and "Reports". The "Bid Packages" tab is currently selected. Below the navigation menu are two search boxes: "Filter bid packages" and "Find". Below the search boxes is a section titled "Bid Packages" which is currently empty.

Haven't received your invitation? [Contact KSTJV@Kiewit.com](mailto:KSTJV@Kiewit.com)



- Project Information
- Contract Opportunities
- Subcontractor/Database sign-up
- Events Calendar
- Resource List
- Virtual Technical Assistance Hub
- Materials from past workshops

# Technical Assistance Program

## Module 1

### **Bid Submittal Assistance (BSA)**

- Ready firms with relevant scope and capacity for submitting viable bids on scope packages being advertised.
- Concurrent with bid solicitations process

## Module 2

### **Mentor-Protégé Program (MPP)**

- Create and support individualized learning plan focused on self-selected barriers.
- DBE firms with Project-relevant scopes of work
- **2023 MPP is closed.**  
[2024 Waitlist](#)



## Module 3

### **Collective Group Mentoring (CGM)**

- Build capacity within contracting community to engage on public works projects through a collective mentoring approach.
- **NEXT EVENT:**  
**09/26 @ 11:00 a.m.**  
**Meet our Core Subs**

Connect with CPM Logistics for Technical Assistance Information:

[Rebecca@CPMLogistics.net](mailto:Rebecca@CPMLogistics.net) / [Nora@CPMLogistics.net](mailto:Nora@CPMLogistics.net)



**KIEWIT SHEA TRAYLOR JV**  

---

**CP2 TUNNEL AND TRACK**

**Thank you for joining us!**

**Do you have any  
questions?**